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898825453 
INTEROFFICE CORRESPONDENCE 
DATE February 7,1990 CWA-FH-145-90 

TO T. H. Nielson 

FROM F. D. Hobbs b&' 
SUBJECT SURFACE WATER DISCHASRGE CONTROL PROCEDURE 

As discussed with D. D. Hornbacher on February 6, 1990, the Clean Water Act Division requires the 
support of S. M. Stoller Corp. to prepare a draft procedure. Their staff has the knowledge and expertise to 
do this work. Also, Brian Caruso, of their staff has previously been involved in this project. 

Please authorize S. M. Stoller Corp. to proceed on this project per the attached scope of work. 

ft  

Enclosures: 
As Stated 

cc : 
L. Dustan 
R. Hawes 
M. Levin 
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SCOPE OF WOR 

ENVIRONMENTAL RESTORATION 
WATER MANAGEMENT PROJECTS; 

TECHNICAL, REGULATORY, AND ENGINEERlNG 
SUPPORT SERVICES 

Prepared by: Mark E. Levin 

EG&G, Rocky Flats Plant 

February 5, 1990 



I 

SURFACE WATER DISCHARGE CONTROL 

I NTROOUCTION 

This scope of work includes providing expertise, advice, and support to prepare a new EG&G 
procedure designed to evaluate and control the handling and/or discharge of waters that result 
from construction, groundwater pumping, or other onsite surface water management activities. 
The work is required to meet a DOE, RFO, deadline of February 12, 1990. 

SERVICES REQUIRED 

The contractor shall provide all of the materials, personnel, facilities, and setvices required to 
prepare a draft surface water discharge control procedure by close of business February 9, 
1990. 

The draft must address and include all of the parameters, guidance, and directions listed in the 
attached memorandums and letters. 

Following review by DOE, RFO, and EG&G personnel, the contractor shall assist in finalization 
of the draft document. 

Personnel from the E G G  Clean Water Act Division are responsible for providing 
management, control, and assistance to the contractor. The time estimated to complete this 
task is 60 hours. 

SCHEDULE AND DELIVERABLES 

The contractor will prepare a draft document by close of business February 9, 1990. Following 
DOE, RFO, and EG&G review, a finalized procedure will be expected. Unless extended, the 
completed procedure is to be issued on February 16, 1990. This date is dependent on receipt 
of the review comments by February 14, 1990. Otherwise, the completed procedure will be due 
five working days after comments are received. 
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